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A AIA Document A101" - 2007

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the NINETEENTH day of MAY in the year TWO THOUSAND

FOURTEEN
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

CLEBURNE INDEPENDENT SCHOOL DISTRICT

505 N. Ridgeway, Suite 100
Cleburne, Texas 76033
Telephone Number: 817.202.1100

and the Contractor:
(Name, legal status, address and other information)

NISSI DEVELOPMENT GROUP
11498 Luna Road, Suite 104

This document has important
legal consequences. Consultation
with an attorney

is encouraged with respect to

its completion or modification.

AlA Document A201™-2007,
General Conditions of the
Contract for Construction, is
adopted in this document by
reference. Do not use with other
general conditions unless this
document is modified.

Dallas, Texas 75234
Telephone: 469.420.9898

for the following Project:
(Name, location and detailed description)

Wheat Middle School Concessions Building
810 N. Colonial
Cleburne, Texas 76033

The Architect:
(Name, legal status, address and other information)

BMA Architects
1318 South Main Street, Suite 102
Duncanville, Texas 75137

Telephone: 972.572.0431

The Owner and Contractor agree as follows.
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and are
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire
and integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements,
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date will
be fixed in a notice to proceed.)

May 26,2014

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests, the
Owner’s time requirement shall be as follows:

§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than July 30, 2014, ( 65 ) days
from the date of commencement, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the
Work )
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Portion of Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work.)

Not Applicable

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be TWO HUNDRED FORTY-EIGHT THOUSAND FOUR HUNDRED NINETY
DOLLARS ($ 248,490.00 ), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents
and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

Not Applicable

§ 4.3 Unit prices, if any:
(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)

item Units and Limitations Price Per Unit ($0.00)

§ 4.4 Allowances included in the Contract Sum, if any:
(Ildentify allowance and state exclusions, if any, from the allowance price.)

Item Price

ARTICLE 5§ PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ §.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the
month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the LAST day of a month,
the Owner shall make payment of the certified amount to the Contractor not later than the TWENTIETH day of the
FOLLOWING month. If an Application for Payment is received by the Architect after the application date fixed
above, payment shall be made by the Owner not later than THIRTY ( 30 ) days after the Architect receives the
Application for Payment.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to
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substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used
as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

A4 Take that portion of the Contract Sum properly allocable to completed Work as determined by
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum
allocated to that portion of the Work in the schedule of values, less retainage of TEN percent ( 10 %).
Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute shall

be included as provided in Section 7.3.9 of AIA Document A201™-2007, General Conditions of the
Contract for Construction;

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and

suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage
of TEN percent ( 10 %);

.3  Subtract the aggregate of previous payments made by the Owner; and

4  Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as
provided in Section 9.5 of AIA Document A201-2007.

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the
following circumstances:
.1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the
full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete
Work, retainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201-2007 requires release of applicable retainage upon Substantial
Completion of Work with consent of surety, if any.)
.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor,
any additional amounts payable in accordance with Section 9.10.3 of AIA Document A201-2007.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the
percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Contract
Documents, insert here provisions for such reduction or limitation.)

As indicated in the General Conditions of the Contract.

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2.2 of AIA Document A201-2007, and to satisfy other requirements, if
any, which extend beyond final payment; and
.2 a final Certificate for Payment has been issued by the Architect.

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:
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ARTICLE 6 DISPUTE RESOLUTION

§ 6.1INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless the
parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect.)

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201-2007, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below,
or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be
resolved by litigation in a court of competent jurisdiction.)

[ ] Arbitration pursuant to Section 15.4 of AIA Document A201-2007
[X] Litigation in a court of competent jurisdiction

[ 1] Other (Specify)

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2007.

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2007.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any.)

%

§ 8.3 The Owner’s representative:
(Name, address and other information)

Mr. Barry Hipp
Senior Director of District Operations

Cleburne Independent School District
505 N. Ridgeway, Suite 100
Cleburne, Texas 76033

§ 8.4 The Contractor’s representative:
(Name, address and other information)
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Joseph Kim
President

Nissi Development Group
11498 Luna Road, Suite 104
Dallas, Texas 75234

§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice to the
other party.

§ 8.6 Other provisions:

8.6.1 __This contract is performable in Johnson County, Texas and venue for any dispute shall be in Johnson County,
Texas.

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in
the sections below.

§ 9.1.1 The Agreement is this executed AIA Document A101-2007, Standard Form of Agreement Between Owner
and Contractor.

§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditions of the Contract for Construction.
§ 9.1.3 The Supplementary and other Conditions of the Contract:

Document Title Date Pages

§ 9.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)

See Exhibit 'A".

Section Title Date Pages

§ 9.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)

See Exhibit "B’.

Number Title Date

§ 9.1.6 The Addenda, if any:

Number Date Pages

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

1 AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the
following:
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Not Applicable

.2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. AIA
Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract Documents
unless enumerated in this Agreement. They should be listed here only if intended to be part of the
Contract Documents.)

Not Applicable

ARTICLE 10 INSURANCE AND BONDS

The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document
A201-2007.

(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document
A201-2007.)

Type of insurance or bond Limit of liability or bond amount ($0.00)
Performance Bond $248.490.00
Payment Bond $248.490.00

This Agreement entered into as of the day and year first written above.

7
R\M QS

OWNER (Signature) CONTRACTOR (Signature)

Barry Hipp. Senior Director of District Operations ¢ oseph Kim, President

(Printed name and title) (Printed name and title)

AlA Document A101™ — 2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 by The American
Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA* Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the
maximum extent possible under the law. This document was produced by AlA software at 08:56:28 on 05/23/2014 under Order N0.8021323022_1 which expires

on 01/06/2015, and is not for resale.

User Notes: (2017744473)



Certification of Document’s Authenticity
AIA® Document D401™ - 2003

I, Hal R. Hughes, hereby certify, to the best of my knowledge, information and belief, that I created the attached final
document simultaneously with this certification at 08:56:28 on 05/23/2014 under Order No. 8021323022_1 from AIA
Contract Documents software and that in preparing the attached final document I made no changes to the original text
of AIA® Document A101™ — 2007, Standard Form of Agreement Between Owner and Contractor where the basis of
payment is a Stipulated Sum, as published by the AIA in its software, other than changes shown in the attached final

document by underscoring added4ext and striking over deleted text.

{
Kl | TES7

3

(Title)

5-22. 2049
(Dated)
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STATEMENT OF JURISDICTION

The Texas Board of Architectural Examiners has jurisdiction over
complaints regarding the professional practices of persons registered as
Architects or Interior Designers in Texas.

The Board’s current mailing address, telephone number,
and website address are:

P. O.Box 12337
Austin, Texas 78701-2337
Tel. 512/305-9000
www.TBAE.state.tx.us
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